
FY 2016-2017 LCTOP
Certifications Assurances

A.    General

1.

2.

B.    Project Administration

1.

2.

3.

4.

5.

6.

7.

8.

9.

10. Funds must be encumbered and liquidated within the time allowed

Under extraordinary circumstances, a project lead may terminate a project prior to completion.  In 
the event the project lead terminates a project prior to completion, the project lead must (1) contact 
Caltrans in writing and follow-up with a phone call verifying receipt of such notice; (2) pursuant to 
verification, submit a final report indicating the reason for the termination and demonstrating the 
expended funds were used on the intended purpose; (3) submit a request to reassign the funds to a 
new project within 180 days of termination.  

The California Department of Transportation (Caltrans) has adopted the following Certifications and Assurances for the 
Low Carbon Transit Operations Program (LCTOP).  As a condition of the receipt of LCTOP funds, project lead must 
comply with these terms and conditions.  

The project lead agrees to abide by the current LCTOP Guidelines and applicable legal requirements.

The project lead must submit to Caltrans a signed Authorized Agent form designating the 
representative who can submit documents on behalf of the project sponsor and a copy of the board 
resolution appointing the Authorized Agent.

The project lead certifies that required environmental documentation is complete before requesting 
an allocation of LCTOP funds.  The project lead assures that projects approved for LCTOP funding 
comply with Public Resources Code § 21100 and § 21150.

The project lead certifies that a dedicated bank account for LCTOP funds only will be established 
within 30 days of receipt of LCTOP funds.

The project lead certifies that when LCTOP funds are used for a transit capital project, that the 
project will be completed and remain in operation for its useful life.

The project lead certifies that it has the legal, financial, and technical capacity to carry out the 
project, including the safety and security aspects of that project.   

The project lead certifies that they will notify Caltrans of pending litigation, dispute, or negative 
audit findings related to the project, before receiving an allocation of funds.  

The project lead must maintain satisfactory continuing control over the use of project equipment and 
facilities and will adequately maintain project equipment and facilities for the useful life of the 

Any interest the project lead earns on LCTOP funds must be used only on approved LCTOP 

The project lead must notify Caltrans of any changes to the approved project with a Corrective 
Action Plan (CAP).

Lead Agency: City of Union City - Union City Transit

Project Name: Convert new cutaway vans from gasoline to gasoline hybrid

Prepared by: Wilson Lee
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FY 2016-2017 LCTOP
Certifications Assurances

C.    Reporting

1.

a.

b.

c.

2.

D.    Cost Principles

1.

2.

a.

b.

3.

The project lead must submit the following LCTOP reports:

Semi-Annual Progress Reports by May 15th and November 15th each year.

A Final Report within six months of project completion.  

The annual audit required under the Transportation Development Act (TDA), to verify 
receipt and appropriate expenditure of LCTOP funds.  A copy of the audit report must be 
submitted to Caltrans within six months of the close of the year (December 31) each year in 
which LCTOP funds have been received or expended. 

Other Reporting Requirements:  ARB is developing funding guidelines that will include reporting 
requirements for all State agencies that receive appropriations from the Greenhouse Gas Reduction 
Fund.  Caltrans and project sponsors will need to submit reporting information in accordance with 
ARB’s funding guidelines, including reporting on greenhouse gas reductions and benefits to 
disadvantaged communities.

The project lead agrees to comply with Title 2 of the Code of Federal Regulations 225 (2 CFR 225), 
Cost Principles for State and Local Government, and 2 CFR, Part 200, Uniform Administrative 
Requirements for Grants and Cooperative Agreements to State and Local Governments. 

The project lead agrees, and will assure that its contractors and subcontractors will be obligated to 
agree, that:

Contract Cost Principles and Procedures, 48 CFR, Federal Acquisition Regulations System, 
Chapter 1, Part 31, et seq., shall be used to determine the allow ability of individual project 
cost items and 

Those parties shall comply with Federal administrative procedures in accordance with 2 
CFR, Part 200, Uniform Administrative Requirements for Grants and Cooperative 
Agreements to State and Local Governments.  Every sub-recipient receiving LCTOP funds 
as a contractor or sub-contractor shall comply with Federal administrative procedures in 
accordance with 2 CFR, Part 200, Uniform Administrative Requirements for Grants and 
Cooperative Agreements to State and Local Governments.

Any project cost for which the project lead has received funds that are determined by subsequent 
audit to be unallowable under 2 CFR 225, 48 CFR, Chapter 1, Part 31 or 2 CFR, Part 200, are 
subject to repayment by the project lead to the State of California (State).  All projects must reduce 
greenhouse gas emissions, as required under Public Resources Code section 75230, and any project 
that fails to reduce greenhouse gases shall also have its project costs submit to repayment by the 
project lead to the State.  Should the project lead fail to reimburse moneys due to the State within 
thirty (30) days of demand, or within such other period as may be agreed in writing between the 
Parties hereto, the State is authorized to intercept and withhold future payments due the project lead 
from the State or any third-party source, including but not limited to, the State Treasurer and the 
State Controller.
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FY 2016-2017 LCTOP
Certifications Assurances

A.    Record Retention
1.

2.

3.

F.    Special Situations 

(Print Authorized Agent) (Title)

(Signature) (Date)

For the purpose of determining compliance with Title 21, California Code of Regulations, Section 
2500 et seq., when applicable, and other matters connected with the performance of the project 
lead’s contracts with third parties pursuant to Government Code § 8546.7, the project sponsor, its 
contractors and subcontractors and the State shall each maintain and make available for inspection 
all books, documents, papers, accounting records, and other evidence pertaining to the performance 
of such contracts, including, but not limited to, the costs of administering those various contracts. 
All of the above referenced parties shall make such materials available at their respective offices at 
all reasonable times during the entire project period and for three (3) years from the date of final 
payment.  The State, the California State Auditor, or any duly authorized representative of the State, 
shall each have access to any books, records, and documents that are pertinent to a project for audits, 
examinations, excerpts, and transactions, and the project lead shall furnish copies thereof if 
requested
The project lead, its contractors and subcontractors will permit access to all records of employment, 
employment advertisements, employment application forms, and other pertinent data and records by 
the State Fair Employment Practices and Housing Commission, or any other agency of the State of 
California designated by the State, for the purpose of any investigation to ascertain compliance with 
this document.

Caltrans may perform an audit and/or request detailed project information of the project sponsor’s LCTOP 
funded projects at Caltrans’ discretion at any time prior to the completion of the LCTOP. 

I certify all of these conditions will be met.

Mintze Cheng Public Works Director

The project lead agrees, and will assure that its contractors and subcontractors shall establish and 
maintain an accounting system and records that properly accumulate and segregate incurred project 
costs and matching funds by line item for the project.  The accounting system of the project lead, its 
contractors and all subcontractors shall conform to Generally Accepted Accounting Principles 
(GAAP), and enable the determination of incurred costs at interim points of completion.  All 
accounting records and other supporting papers of the project lead, its contractors and 
subcontractors connected with LCTOP funding shall be maintained for a minimum of three (3) years 
after the “Project Closeout” report or final Phase 2 report is submitted (per ARB Funding 
Guidelines, Vol. 3, page 3.A-16), and shall be held open to inspection, copying, and audit by 
representatives of the State and the California State Auditor.  Copies thereof will be furnished by the 
project lead, its contractors, and subcontractors upon receipt of any request made by the State or its 
agents.  In conducting an audit of the costs claimed, the State will rely to the maximum extent 
possible on any prior audit of the project lead pursuant to the provisions of federal and State law.  In 
the absence of such an audit, any acceptable audit work performed by the project lead’s external and 
internal auditors may be relied upon and used by the State when planning and conducting additional 
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